



LUA AI × SUCAFINA

Audit & Prototype Engagement

A focused discovery and build sprint that maps your highest-value workflows, develops working AI agent prototypes, and gives your team a hands-on basis for a go/no-go decision.

PREPARED BY
Marko Reis, Lua AI

DATE
July 1, 2026

PREPARED FOR
Joe Hage-Chahine, Head of Africa, Sucafina

EXECUTIVE SUMMARY

Sucafina is one of the world's leading sustainable coffee traders, operating across origination, processing, logistics, and financing, spanning Kenya, Ethiopia, and global markets.

As Sucafina scales, the volume of manual, repetitive, and coordination-heavy work grows with it, creating friction across trading, operations, finance, HR, and quality teams.

Lua AI proposes to begin with a structured Audit & Prototype Engagement: a focused discovery and build sprint that maps your highest-value workflows, develops working AI agent prototypes, and gives your team a hands-on basis for a go/no-go decision.

There is no long-term commitment at this stage. The goal is simple: show you what's possible, built around your actual business.

WHAT IS LUA AI

Lua is a leading AI agent platform trusted by enterprises across 15 markets. We help organisations build, deploy, and own intelligent agents: not chatbots, not simple automations, but agents that take real actions, connect to your existing systems, and work alongside your teams every day. What makes us different:

- **You own the agents:** your team controls them, not Lua
- **Ship in days, not months:** we handle the infrastructure so we focus entirely on your business logic
- **Built to scale:** agent #1 proves the model; agents #2, #3, #4 are fast to follow
- **Full visibility:** every conversation, every decision, every outcome in one dashboard

Phase 1: Audit & Prototype Engagement

A focused engagement to go deep into Sucafina's operations, identify where AI agents can deliver the most value, and build working prototypes, so decisions are based on real demos, not slides.

WHAT'S INCLUDED

AUDIT & DISCOVERY

- Structured sessions with stakeholders across trading, operations, finance, HR, and quality
- Mapping of key workflows, systems, and integration points
- Prioritisation of use cases by value, complexity, and scalability

PROTOTYPE & DEMO DEVELOPMENT

- Development of 5–10 working AI agent prototypes across prioritised use cases
- Each prototype is a functional demo, not a mockup, that your team can interact with
- If the audit uncovers additional high-value use cases, we scope and build those within this engagement at no extra cost

GO / NO-GO REVIEW

- Presentation of all prototypes to the Sucafina leadership team
- Honest assessment of what's ready to scale, what needs refinement, and what to prioritise
- Roadmap and pricing for the next phase shared at this stage

ENGAGEMENT FEE

ITEM	FEE
Audit & Discovery	Included
5–10 Agent Prototypes / Demos	Included
Total Phase 1 Fee	\$5,000

On Future Pricing

Upon go/no-go approval, live agents will be charged based on Lua's standard usage packages, which will be detailed in a formal contract to follow this initial build phase. Pricing will reflect the agreed scope, usage volumes, and deployment environment, and will be shared transparently as part of the go/no-go review.

USE CASES IDENTIFIED TO DATE

The following six initiative areas have been surfaced through discussions with the Sucafina team. All will be explored during the audit phase and prototyped where prioritised.

#	INITIATIVE	FUNCTION	COMPLEXITY	VALUE	SCALABILITY
1	CoE: Invoice Entry & Payment Allocation	Finance / CoE	Medium	High	High
2	HR: CV Database & Policy Bot	Human Resources	Low–Med	Medium	High
3	Quality: Sample Management Agent	Quality / Ops	Medium	High	High
4	Operations: Production & Trading Position Analysis	Trading / Ops	Med–High	High	Medium
5	Trading Assistant: External Info Digests	Trading	Low	High	Medium
6	Ethiopia Value Chain: Reminders, SOPs & Ops Workflows	Ethiopia Ops	High	Variable	Low

This list is a starting point. The audit may surface additional opportunities; those will be scoped and built within this engagement.

INDICATIVE TIMELINE

PHASE	TIMEFRAME	MILESTONE
Audit & Discovery	Week 1	Stakeholder sessions, workflow mapping
Prototype Build	Weeks 1–2	5–10 working agent prototypes delivered
Review & Go/No-Go	Week 3	Demo session, roadmap & pricing presented

NEXT STEPS

1. **Sign this engagement:** \$5,000 Phase 1 fee
2. **Confirm audit dates:** schedule sessions with relevant stakeholders
3. **Kick off:** Lua team begins discovery and build

Governance & Data Protection

Confidentiality

All information shared during this engagement, including business processes, data, commercial terms, and technical architecture, is confidential and shall not be disclosed to any third party without prior written consent. Each party will:

- Use the other party's confidential information solely for the purposes of this engagement
- Restrict access to employees or contractors who need it and are bound by equivalent confidentiality obligations
- Return or destroy confidential materials upon request or at the end of the engagement

Data Protection

- Sucafina acts as the Data Controller, responsible for determining the purpose and manner of any data processed
- Lua AI acts as the Data Processor, processing data solely on Sucafina's instructions and for agreed purposes
- Lua AI processes data only as instructed and for agreed purposes
- Lua AI implements appropriate technical and organisational security measures
- Lua AI does not retain data beyond what is necessary for the engagement
- Lua AI notifies Sucafina promptly of any suspected data incident
- A full Data Protection Addendum (DPA) will be included in the formal contract that follows the go/no-go decision

Intellectual Property

- Prototypes and agents built during this phase are owned by Sucafina upon full payment of the Phase 1 fee
- Lua AI retains rights to its underlying platform, infrastructure, and pre-existing IP


Governing Law

- This engagement shall be governed by the laws of Kenya, unless otherwise agreed in writing by both parties

Limitation of Liability

- Lua AI's liability under this Phase 1 engagement shall not exceed the total fees paid (\$5,000)
- Neither party shall be liable for indirect or consequential damages arising from this engagement

SIGNATORIES

Lua AI NAME Marko Reis TITLE Director, East Africa SIGNATURE  DATE 1st of July 2026	Sucafina NAME Joe Hage-Chahine TITLE Head of Africa SIGNATURE  DATE 1st of July 2026
--	---